STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, III
GOVERNOR SECRETARY

October 31, 2017

Addendum No. 1

RE: Contract # C203979

WBS # 34839.3.GV6

F. A. # NHP-0918(062)

Forsyth County (U-2579C)

Winston-Salem Northern Beltway (Eastern Section) From US-311
To US-158 (Future I-74)

November 21, 2017 Letting (Advertisement Extended from October 17, 2017 Letting)
To Whom It May Concern:
Reference is made to the plans and proposal form furnished to you on this project.

The following revisions have been made to the Roadway plans:

Sheet No. Revisions
Title Sheet Revised to reflect the change in the letting date.
3B-3 Revised Summary Of Earthwork to reflect cutting off the project at
Station 392+50
X-1B Revised the Cross Section Summary to reflect the change in the
earthwork

Please void the Title Sheet, Sheet 3B-3 and Sheet X-1B in your plans and staple the
revised sheets thereto.

The Earthwork Balance Sheet in the online Digital Files folder has been revised to reflect
these changes in the earthwork.

The following revisions have been made to the Structure plans:

Sheet No. Revisions
Title Sheet Revised to reflect the change in the letting date.

Please void the Title sheet in your plans and staple the revised Title sheet thereto.

Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4127 1020 BIRCH RIDGE DR.
CONTRACT STANDARDS AND DEVELOPMENT Customer Service: 1-877-368-4968 RALEIGH, NC 27610

1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1591 Website: www.ncdot.gov
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The following revisions have been made to the proposal:

Page No.

Revisions

Proposal Cover

Note added that reads “Includes Addendum No. 1 Dated 10-31-
2017”.

Table of Contents

Revised to show the addition of the project special provisions
entitled “Bonus Clause For Substantial Completion Of Intermediate
Contract Time Number 1” and “Planned Construction Revision”

Revised the availability date within the project special provisions
entitled “Contract Time and Liquidated Damages”. Revised the
availability date and LD’s within the project special provision
entitled “Intermediate Contract Time Number 1 and Liquidated
Damages”.

New G-1A

New Page to add the project special provision entitled “Bonus
Clause For Substantial Completion of Intermediate Contract Time
#17.

G-3

Revised the second paragraph of the project special provision
entitled “Intermediate Contract Time Number 3 and Liquidated
Damages”

G-5 and New
G-5A

Updated the list of parcels and dates within the project special
provisions entitled “Delay In Right Of Entry” and “Delay In Right
of Way”

G-6

Revised the line #’s within the project special provision entitled
“Major Contract Items”. Also, updated the base index price for
Diesel fuel within the project special provision entitled “Fuel Price
Adjustment”

G-7

Revised the percentages within the project special provision entitled
“Schedule Of Estimated Completion Progress”

G-10

Revised the DBE goal within the project special provision entitled
“Disadvantaged Business Enterprise”

G-38

Revised to add the project special provision entitled “Planned
Construction Revision”

R-2 thru R-6

Revised to remove the project special provisions entitled “Coal
Combustion Products In Embankments” and “Manufactured Quarry
Fines In Embankments”. The remaining pages in this section will be
renumbered appropriately in the final contract.

R-21

Revised to update the base index price for asphalt binder within the
project special provision entitled “Price Adjustment- Asphalt
Binder For Plant Mix”

UbO-1 thru UbO-3

Revised to make various changes to the project special provisions
for Utilities By Others

Please void the above listed pages in your proposal and staple the revised pages thereto.
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On the item sheets the following pay items have been revised, added or deleted:

Item

012-0106000000-E-
230
014-0134000000-E-
240
020-0196000000-E-
270
044-0576000000-E-
310
123-3656000000-E-
876
204-6000000000-E-
1650
205-6006000000-E-
1610
206-6009000000-E-
1610
207-6012000000-E-
1610
208-6015000000-E-
1615
209-6018000000-E-
1620
210-6021000000-E-
1620
211-6024000000-¢-
1622
213-6030000000-E-
1630
214-6036000000-E-
1631
215-6037000000-E-
SP
217-6042000000-E-
1632
221-6071012000-E-
SP
222-6071020000-E-
SP
223-6071030000-E-
1640

224-6071050000-E-

SP
225-6071050000-E-SP

Description

Borrow Excavation

Drainage Ditch Excavation

Geotextile For Soil
Stabilization
60”CS Pipe Culverts,
0.138” Thick
Geotextile For Drainage

Temporary Silt Fence
Stone For Erosion Control,
Class A
Stone For Erosion Control,
Class B
Sediment Control Stone
Temporary Mulching
Seed For Temporary
Seeding
Fertilizer For Temporary
Seeding
Temporary Slope Drains
Silt Excavation
Matting For Erosion
Control
Coir Fiber Mat
Y4 Hardware Cloth
Coir Fiber Wattle
Polyacrylamide (PAM)
Coir Fiber Baffle
1-1/2” Skimmer

2” Skimmer

Old Quantity New Quantity
1,700,000 CY » DELETED
19,500 CY 7,500 CY
48,600 SY 47,300 SY

1,144 LF DELETED
25,050 SY 24,700 SY
92,500 LF 53,500 LF
2,250 TON 1,750 TON
41,000 TON 12,000 TON
34,885 TON 19,720 TON
302.5 ACR 226.5 ACR
12,800 LB 10,500 LB
65.5 TON 54.5 TON
32,500 LF 11,000 LF
385,600 CY 321,500 CY
420,500 SY 282,775 SY
750 SY 550 SY
7,500 LF 5,600 LF
9,500 LF 7,300 LF
8,550 LB 6,300 LB
33,500 LF 17,500 LF
28 EA 21 EA
14 EA 12 EA
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Item Description Old Quantity  New Quantity

226-6071050000-E- 2-1/2” Skimmer 10 EA 7EA

SP

229-6084000000-E- Seeding and Mulching 250 ACR 147 ACR
1660

230-6087000000-E- Mowing 250 ACR 138 ACR
1660

231-6090000000-E- Seed For Repair Seeding 3,000 LB 2,300 LB
1661

232-6093000000-E- Fertilizer For Repair 12.75 TON 6.0 TON
1661 Seeding

233-6096000000-E- Seed For Supplemental 7,075 LB 3,475LB
1662 Seeding

234-6108000000-E- Fertilizer Topdressing 211.75 TON 103.75 TON
1665

236-6114500000-N-  Specialized Hand Mowing 130 MHR 120 MHR
1667

237-6117000000-N- Response For Erosion 125 EA 113 EA

SP Control

239-6123000000-E- Reforestation 10 ACR 7 ACR
1670

296-1231000000-E- Shoulder Borrow NEW ITEM 18,000 CY
560 (For Alternate 1)

300-1231000000-E- Shoulder Borrow NEW ITEM 14,500 CY
560 (For Alternate 2)

340-1275000000-E- Prime Coat NEW ITEM 3,150 GAL
600

Due to adding the new items for “Shoulder Borrow” the line code numbers for all items
after that have shifted.

The contract will be prepared accordingly.
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Please ensure that you download and begin with the new EBS file listed for the
November 21, 2017 letting. The Expedite Addendum File has been updated to reflect the
above noted revisions. Please download the Expedite Addendum File and follow the
instructions for applying the addendum. This will also revise the DBE goal within your
electronic file. Bid Express will not accept your bid unless the new EBS file
associated with the November 21, 2017 letting is used and the EBS addendum file
has been applied.

The contract times were re-examined to consider the above noted changes and the
Department has determined that the completion dates will remain the same.

Sincerely,
DocuSigned by:

Fowald €. Dawenport, Ir.

F81B6038A47A442...

Ronald. E. Davenport, Jr., PE

State Contract Officer
RED/jag
Attachments
cc: Mr. Lamar Sylvester, PE Mr. Ray Amold, PE
Mr. Pat Ivey, PE Ms. Theresa Canales, PE
Mr. Chris Werner, PE Mr. Mike Gwyn
Mr. Jon Weathersbee, PE Ms. Lori Strickland
Mr. Ken Kennedy, PE Ms. Jaci Kincaid
Mr. Mitchell Dixon Ms. Penny Higgins

Project File (2)



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 10-31-2017
DATE AND TIME OF BID oPENING: NOVEMBER 21, 2017 AT 2:00 PM

CONTRACT ID C203979
WBS 34839.3.GV6

FEDERAL-AID NO. NHP-0918(062)

COUNTY FORSYTH

T.I.LP. NO. U-2579C

MILES 1.989

ROUTE NO.

LOCATION WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311

TO US-158 (FUTURE 1-74)

TYPE OF WORK  WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS, & STRS.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED
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PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(8-15-00) (Rev. 12-18-07) 108 SP1GO7 A

The date of availability for this contract is January 2, 2018, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay
in availability has been considered in determining the contract time for this project.

The completion date for this contract is November 28, 2021.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate contract times
stated in the contract. The acceptable completion of the observation periods that extend beyond
the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may become
chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2:21-12) 108 SP1G13 A

Except for that work required under the Project Special Provisions entitled Planting, Reforestation
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor
will be required to complete all work included in this contract and shall place and maintain traffic
on same.

The date of availability for this intermediate contract time is January 2, 2018.
The completion date for this intermediate contract time is June 1, 2021.

The liquidated damages for this intermediate contract time are Three Thousand Dollars
($ 3,000.00) per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible for
and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.
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BONUS CLAUSE FOR SUBSTANTIAL COMPLETION OF INTERMEDIATE
CONTRACT TIME NUMBER 1:

The Department desires that Intermediate Contract Time Number 1 be substantially completed by
December 15, 2020 and that the Contractor pursue the work with such labor, equipment and
materials as necessary to ensure that the intermediate date will be met without regard to time
extensions and time reliefs provided for in the Specifications. Therefore, as full compensation for
all extra costs involved, the Department agrees to pay as a bonus, the sum of One Million Dollars
($ 1,000,000) to the Contractor for substantially completing this intermediate contract work on or
prior to December 15, 2020. Should the Contractor fail to substantially complete this intermediate
contract work by this date, then normal time extension and time reliefs provided in the
Specifications will apply and no bonus will be allowed. The minimum requirements for being
considered substantially complete are:

1. The first layer of final surface pavement for all lanes and shoulders along the project or along
the work required are complete.

2. All signs are complete and accepted except for the signs on intersecting roadways.
3. All guardrails, drainage devices, ditches, excavation and embankment are complete.

4. Remaining work along the project consists of permanent pavement markings, permanent
pavement markers or incidental construction that is away from the paved portion of the
roadway and final surface layer.

5. The work required is complete to the extent specified above, such that public traffic can be
placed on the roadway, at the Engineer’s option, and move unimpeded at the posted speed, and
all lanes and shoulders are available for public use. Intersecting roads and service roads are
complete to the extent that they provide the safe and convenient use of the facility by the public.

Upon apparent substantial completion of the work required, the Engineer will make an inspection
of the work. If the inspection discloses the work required is substantially complete, the Engineer
will notify the Contractor in writing that the work is substantially complete. If the inspection
discloses the work required is not substantially complete, the Engineer will notify the Contractor
in writing of the work that is not substantially complete. The work will not be considered
substantially complete until all of the recommendations made at the time of the inspection have
been satisfactorily completed.
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Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures will not be required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins
to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required
to complete the removal of all traffic control devices for lane closures according to the time
restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are Two Hundred and Fifty Dollars ($ 250.00) per fifteen (15) minute
time period.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1 G14H

The Contractor shall complete the work required of Phase I, Step #3 as shown on Sheet TMP- 3
and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is the date the Contractor elects to begin
the work, but not before March 15, 2019.

The completion date for this intermediate contract time is the date which is thirty (30) consecutive
calendar days after and including the date the Contractor begins this work.

The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIOUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 F

The Contractor shall complete the work required of Phase III, Step #1A as shown on Sheet
TMP-3 and shall place and maintain traffic on same.

The time of availability for this intermediate contract time is the Fnday at 6:00 PM that the
Contractor elects to begin the work.

The completion time for this intermediate contract time is the following Monday at 6:00 AM after
the time of availability.

The liquidated damages are Two Hundred and Fifty Dollars ($ 250.00) per fifteen (15) minute
time period. :

INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1 G14F

The Contractor shall complete the work required of Phase III, Step #1B as shown on Sheet
TMP-3 and shall place and maintain traffic on same.
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DELAY IN RIGHT OF ENTRY:

(7-1-95) (Rev. 7-15-14)

108

Forsyth County

SP1 G22

The Contractor will not be allowed right of entry to the following parcel(s) prior to the listed date(s)
unless otherwise permitted by the Engineer.

Parcel No. | Property Owner Date
1 Oak Grove Moravian Church 10/15/18
2 MDC Investments 10/15/18
5 Oak Grove Moravian Church 10/15/18
9 Margaret H. Hoerner and Helen Hammock, et. Al 3/1/18
10 The Chapman Family Trust 5/1/18
11 Robert B. Stimpson, et. al 5/1/18
12 Andrew Marshall 3/1/18
22 Larry & Patsy Inman 3/1/18
25 Bobby Thore 5/1/18
26 Manyon Idol 3/1/18
27 Manyon Idol 3/1/18
33 Melvin R. Caldwell Jr. & Sherie F. Caldwell 5/1/18
37 Matthew McKinney 5/1/18
38 Carl Miller Revocable Family Trust 3/1/18
39 Judy Dillon 3/1/18
49 Dale C. & Cathy S. Vanhoy 5/1/18
54 Sherrell Whicker 3/1/18
70 Donna Decker aka Donna Miller 3/1/18
79 Ferrell Construction Co. 5/1/18
81 Christopher R. Rothrock 3/1/18
88 Jerry Lewis 3/1/18
94 Linda R. Shaw 10/15/18
95 Mt. Pleasant Holiness Church 10/15/18
96 Lutheran Home W S Prop. 10/15/18
97 Maryann B. Sweat 10/15/18
98 Shannon S. Maloney 10/15/18
99 Walter & Marilyn Sawyers 10/15/18
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DELAY IN RIGHT OF WAY:

Forsyth County

The Contractor shall take no action that will result in unnecessary inconvenience, disproportionate
injury or any action coercive in nature to occupants of residences, businesses, farms, or non-profit
organizations who have not yet moved from the right of way of the parcels below:

Parcel No. | Property Owner Estimated Vacating Date
22 Larry & Patsy Inman 2/1/18
25 Bobby Thore 4/1/18
26 Manyon Idol 2/1/18
27 Manyon Idol : 2/1/18
33 Melvin R. Caldwell Jr. & Sherie F. Caldwell 4/1/18
37 Matthew McKinney 4/1/18
49 Dale C. & Cathy S. Vanhoy 4/1/18
54 Sherrell Whicker 2/1/18
95 Mt. Pleasant Holiness Church 10/15/18

Extension of contract time may be granted in accordance with Article 108-10(B)3 for delays
caused by interferences beyond such estimated vacating date.



C203979 U-2579C G-6 Forsyth County

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2012 Standard Specifications):.

Line#  Description
6 Unclassified Excavation
295 | Aggregate Base Course
6 Unclassified Excavation
301 | Asphalt Concrete Base Course, Type B25.0C
SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2012 Standard Specifications).

Line # Description
105-114 Guardrail
115-117 Fencing

124-146, 179, 184 Signing
158-162, 168-170 Long-Life Pavement Markings

177-178 Permanent Pavement Markers
185-203 Utility Construction
204-238, 240 Erosion Control
239 Reforestation
241-294 Signals/ITS System
310-312, 314-316 Drilled Piers
FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 1.9815 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
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Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type ' Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course : Gal/Ton 0.55 -
" Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245
PAYOUT SCHEDULE:
(1-19-10) (Rev. 1-17-12) 108 SP1G57

Submit an Anticipated Monthly Payout Schedule prior to beginning construction. The Anticipated
Monthly Payout Schedule will be used by the Department to monitor funding levels for this project.
Include a monthly percentage breakdown (in terms of the total contract amount) of the work
anticipated to be completed. The schedule should begin with the date the Contractor plans to begin
construction and end with the anticipated completion date. Submit updates of the Anticipated
Monthly Payout Schedule on March 15, June 15, September 15, and December 15 of each calendar
year until project acceptance. Submit the original Anticipated Monthly Payout Schedule and all
subsequent updates to the Resident Engineer with a copy to the State Construction Engineer at 1
South Wilmington Street, 1543 Mail Service Center, Raleigh, NC 27699-1543.

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-16-17) 1082 ‘ SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2018 (7/01/17 - 6/30/18) 22% of Total Amount Bid
2019 (7/01/18 - 6/30/19) 36% of Total Amount Bid
2020 ~(7/01/19 - 6/30/20) 26% of Total Amount Bid
2021 (7/01/20 - 6/30/21) 16% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer. '

DISADVANTAGED BUSINESS ENTERPRISE:
(10-16-07)(Rev. 1-17-17) 102-150) SP1 G61

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in
whole or in part with Federal funds. This provision is guided by 49 CFR Part 26.
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DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established
for this contract:

Disadvantaged Business Enterprises 10.0%

(A)  If the DBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that DBEs participate in at least the percent of the contract as
set forth above as the DBE goal.

(B)  Ifthe DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during
the performance of the contract. Any DBE participation obtained shall be reported to the
Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the
Directory as DBE certified shall be used to meet the DBE goal. The Directory can be found at the
following link. https:// www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of DBE Subcontractors

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the
life of the contract. Only those identified to meet the DBE goal will be considered committed,
even though the listing shall include both committed DBE subcontractors and additional DBE
subcontractors. Additional DBE subcontractor participation submitted at the time of bid will be
used toward the Department’s overall race-neutral goal. Only those firms with current DBE
certification at the time of bid opening will be acceptable for listing in the bidder's submittal of
DBE participation. The Contractor shall indicate the following required information:

(A)  Electronic Bids

Bidders shall submit a listing of DBE participation in the appropriate section of Expedite,
the bidding software of Bid Express®.

(1)  Submit the names and addresses of DBE firms identified to participate in the
contract. If the bidder uses the updated listing of DBE firms shown in Expedite,
the bidder may use the dropdown menu to access the name and address of the DBE
firm.
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STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) ; SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

SUBLETTING OF CONTRACT:
(11-182014) 108-6 - SP1GI86

Revise the 2012 Standard Specifications as follows:

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second
sentence of the first paragraph:

All requests to sublet work shall be submitted within 30 days of the date of availlability or prior to
expiration of 20% of the contract time, whichever date is later, unless otherwise approved by the
Engineer.

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second sentence
of the fourth paragraph:

Purchasing materials for subcontractors is not included in the percentage of work required to be
performed by the Contractor. If the Contractor sublets items of work but elects to purchase
material for the subcontractor, the value of the material purchased will be included in the total
dollar amount considered to have been sublet. '

PLANNED CONSTRUCTION REVISION:

The Department has determined that the work currently shown in the plans from Station 373+00
to approximately Station 392+50 will be eliminated from this project. The earthwork summary on
sheet 3B-3 of the plans has been revised to reflect this change and the pay item quantity for
“Borrow Excavation” has been eliminated. The pay item for 60 inch CS Pipe Culverts has been
eliminated and erosion control pay item quantities have been adjusted to reflect these changes. The
other revisions to the plans and pay quantities necessary to modify this portion of the project will
be made by a future construction plan revision. Any additional compensation related to future line
item quantity adjustments will only be provided as allowed by Articles 104-5 and 104-6 of the
Standard Specifications. Compensation for any items of work required by the future construction
plan revision that are not identified in the proposal will be provided for as extra work in accordance
with Article 104-7 of the Standard Specifications.
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SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02) 235,560 SP2R45B

- Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the 2012 Standard Specifications.

'Measurement and Payment

When the Contractor elects to obtain material from an area located beneath a proposed fill sections
which does not require excavation for any reason other than to generate acceptable shoulder and
fill slope material, the work of performing the excavation will be considered incidental to the item
of Borrow Excavation or Shoulder Borrow. If there is no pay item for Borrow or Shoulder Borrow
in the contract, this work will be considered incidental to Unclassified Excavation. Stockpile the
excavated material in a manner to facilitate measurement by the Engineer. Fill the void created
by the excavation of the shoulder and fill slope material with suitable material. Payment for
material used from the stockpile will be made at the contract unit price for Borrow Excavation or
Shoulder Borrow. If there is no pay item for Borrow Excavation or Shoulder Borrow, then the
material will be paid for at the contract unit price for Unclassified Excavation. The material used
to fill the void created by the excavation of the shoulder and fill slope material will be made at the
contract unit price for Unclassified Excavation, Borrow Excavation, or Shoulder Borrow,
depending on the source of the material.

Material generated from undercut excavation, unclassified excavation or clearing and grubbing
operations that is placed directly on shoulders or slope areas, will not be measured separately for
payment, as payment for the work requiring the excavation will be considered adequate
compensation for depositing and grading the material on the shoulders or slopes.

When undercut excavation is performed at the direction of the Engineer and the material excavated
is found to be suitable for use as shoulder and fill slope material, and there is no area on the project
currently prepared to receive the material generated by the undercut operation, the Contractor may
construct a stockpile for use as borrow at a later date. Payment for the material used from the
stockpile will be made at the contract unit price for Borrow Excavation or Shoulder Borrow.

When shoulder material is obtained from borrow sources or from stockpiled material, payment for
- the work of shoulder construction will be made at the contract unit price per cubic yard for Borrow
Excavation or Shoulder Borrow in accordance with the applicable provisions of Section 230 or
Section 560 of the 2012 Standard Specifications.

- EMBANKMENT SETTLEMENT GAUGES:
(7-1-95) (Rev. 8-18-15) 235 SP2 R75

Revise the 2012 Standard Specifications as follows:
Page 2-22, Article 235-1 DESCRIPTION, add the following:

Surcharges and waiting periods may be required for embankments and retaining walls to minimize
and control the effects of settlement on structures, approach slabs, pavements, pipes, utilities, etc.
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The base price index for asphalt binder for plant mix is $ 364.00 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on October 1, 2017.

SLUICE GATE:
(7-195) (Rev. 3-17-09) 838 SP8 R20

Description
This work consists of the construction of a sluice gate on an endwall in accordance with the details
in the plans, the applicable requirements of Section 838 of the 2012 Standard Specifications, in
accordance with the manufacturer's recommendations and as directed by the Engineer.
Materials
Sluice gates shall meet the manufacturer's recommendations for the corresponding pipe size. Due
to variations in individual manufacturer's products, a slight variation from the size specified may
be allowed. Submit the proposed catalog cut to the Engineer for approval prior to use.
Construction Methods
Provide a gate that forms a watertight seal when closed.
Measurement and Payment

" Sluice Gate will be measured and paid as each for the actual number of sluice gates
incorporated into the completed and accepted work. Such prices and payment will be full
compensation for all materials, labor, tools, equipment and incidentals necessary to complete the

work.

The endwall will be measured and paid in accordance with Article 838-4 of the
2012 Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
" Sluice Gate Each

GUARDRAIL END UNITS, TYPE - TL-2:
(10-21-08) (Rev. 7-1-17) 862 SP8 R64

Description

Furnish and install guardrail end units in accordance with the details in the plans, the applicable
requirements of Section 862 of the 2012 Standard Specifications, and at locations shown in the
plans.
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General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

Duke Energy — Power (Distribution)
Duke Energy — Power (Transmission)
ATT Distribution

Century Link

Time Warner

Piedmont Natural Gas — Transmission
Piedmont Natural Gas - Distribution

OEETOw

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owners. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.
Utilities Requiring Adjustment:
Utility relocations are shown on the Utility by Others Plans.

A) Duke Energy — Power (Distribution)

Contact Information: Patrick Sizemore
336-917-2522
Patrick.sizemore@duke-energy.com

1) See Utilities by Others Plans.

2) Duke Energy will complete relocations within each of the 3 sections as
follows but poles will not be removed until all aerial utilities have completed
their relocation work:

a. Williston Road (UO - 7 and 12)
Relocation will be complete by 6/1/2018
b. New Walkertown (UO —4,5,10 and 11)
Relocation will be complete by 7/1/2018
c. Old Walkertown (UO —2)
Relocation will be complete by 11/15/2018

B) Duke Energy — Power (Transmission)
Contact Information: Jeremy Sabo
526 South Church St.
Charlotte, NC 28202

10/27/2017
1/4
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704-382-8396
Jeremy.sabo@duke-energy.com

1. See Utilities by Others Plans.

2. Duke Energy Transmission has completed all relocations

3. Duke Transmission has installed 199’ poles to provide clearance requested by
the Division.

4. Contractor must maintain a minimum of 15’ of clearance from lowest
conductor at all times. The contractor is advised of special conditions which
will affect work at the site of this bridge. The contractor is responsible for
meeting all OSHA (29 CFR 1926.1407-1411) requirements for working in the
proximity of power lines.

5. Caution Note: Although the Transmission line may be de-energized during
construction after proper notification to Duke Transmission, this line will
remain in place and any caution will be needed when working in vicinity line.
Minimum approach distances must be maintained at all times. The contractor
shall place High Voltage Overhead Power signs inside the project limits. Do
not assume the lines are grounded unless ground lines are in place and Duke
Energy confirms lines are de-energized and grounded.

C) Time Warner Cable / Spectrum

Contact Information: Eric Vivod
1410 Trade Mart Blvd.
Winston Salem, NC 27127
336-231-6109
Eric.vivod@twcable.com

1. See Utilities by Others Plans.
2. Time Warner / Spectrum facilities will be joint use on Duke Distribution
poles.
3. Time Warner / Spectrum will complete relocations within each of the 3
sections as follows:
a. Williston Road
‘Relocation will be complete by 7/1/2018
b. New Walkertown
Relocation will be complete by 7/11/2018
c. Old Walkertown
Relocation will be complete by 11/28/2018

10/27/2017
2/4
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D) Century Link
Contact Information: Scott Bell
; 622 Elm Street
Eden, NC 27288
336-627-6259
sbell@squan.com

1. See Utilities by Others Plans.

2. Century Link is joint use on Duke Energy’s Distribution poles as well as some
underground facilities. )

3. Century Link will complete relocations within each of the 3 sections as follows:

a. Williston Road

Relocation will be complete by 7/12/2018
b. New Walkertown

Relocation will be complete by 7/22/2018
c. Old Walkertown

Relocation will be complete by 12/8/2018

E) AT&T Distribution

Contact Information: Ron Stokes
Telics
5173 Gumtree Road
Winston Salem, NC 27107
336-682-1090
Rs7737@att.com

2. See Utilities by Others Plans.
3. AT&T will be joint use onto Duke Energy Distribution poles.
4. AT&T will complete relocations within each of the 3 sections as follows:

a. Williston Road

Relocation will be complete by 7/25/2018
b. New Walkertown

Relocation will be complete by 8/14/2018
c. Old Walkertown

Relocation will be complete by 12/31/2019

F) Piedmont Natural Gas (PNG) - Transmission

Contact Information: Jason Brown

10/27/2017
3/4



Project: U-2579C UbO-4 County: Forsyth

4720 Piedmont Row Drive
Charlotte, NC 28210
704-731-4681
jason.brown@piedmontng.com

4. See Utilities by Others Plans.
5. Piedmont Natural Gas has completed all relocations

G) Piedmont Natural Gas Distribution

Contact Information: David Robertson
2300 Lowery Street
Winston-Salem, NC 27101
336-726-7769
David.robertson@piedmontng.com

1. Piedmont Natural Gas distribution is NOT in conflict with proposed construction.

10/27/2017
4/4
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County: Forsyth
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0001000000-E 200 CLEARING & GRUBBING .. ACRE(S) Lump Sum L.S.
0004 0008000000-E 200 SUPPLEMENTARY CLEARING & GRUB- 4
BING ACR
0005 0015000000-N 205 SEALING ABANDONED WELLS 8
EA
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 1,350,000
cY
0007  0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum L.S.
FlLL, STATION Khkkkkkkhdkkk
(21+27.27 -Y2-)
0008 0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum L.S.
FILL’ STATION kkkkhkkkkkkk
(29+24.97 -Y1-)
0009 0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum L.S.
FILL' STAT'ON Fhkkkkkhkhkhk
(473+47.45 -L- LT)
0010  0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum L.S.
F'LL, STATION dekkkkkdkhdhkkk t
(473+47 .45 -L- RT)
0011 0036000000-E 225 UNDERCUT EXCAVATION 10,000
cYy
0013  0127000000-N SP  EMBANKMENT SETTLEMENT GAUGES 2
EA
0014 0134000000-E 240 DRAINAGE DITCH EXCAVATION 7,500
CcYy
0015 0141000000-E 240 BERM DITCH CONSTRUCTION 1,060
LF
0016 0156000000-E 250 REMOVAL OF EXISTING ASPHALT 19,620
PAVEMENT sy
0017 0177000000-E 250 BREAKING OF EXISTING ASPHALT 1,230
PAVEMENT sy
0018 0192000000-N 260 PROOF ROLLING 40
HR
0019 0195000000-E 265 SELECT GRANULAR MATERIAL 35,900

CY
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Line Iltem Number Sec Description Quantity Unit Cost Amount
# # '
0020 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 47,300
TION sy
0021  0318000000-E 300 FOUNDATION CONDITIONING MATE- 2,029
RIAL, MINOR STRUCTURES TON
0022  0320000000-E 300 FOUNDATION CONDITIONING GEO- 6,911
TEXTILE sy
0023  0342000000-E 310 **" SIDE DRAIN PIPE 224
(36") LF
0024 0343000000-E 310 15" SIDE DRAIN PIPE 1,412
LF
0025 0344000000-E 310 18" SIDE DRAIN PIPE 368
LF
0026 0345000000-E 310 24" SIDE DRAIN PIPE 300
LF
0027 0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS 14
(15") EA
0028 0348000000-E 310 ™" SIDE DRAIN PIPE ELBOWS 6
(18") EA
0029 0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS 2
(24") EA
0030 0354000000-E 310 ***"RC PIPE CULVERTS, CLASS 228
(24", V) ol
0031  0366000000-E 310 15"RC PIPE CULVERTS, CLASS 4,044
i LF
0032 0372000000-E 310 18"RC PIPE CULVERTS, CLASS 1,628
1] LF
0033 0378000000-E 310 24" RC PIPE CULVERTS, CLASS 464
1l LF
0034 0384000000-E 310 30" RC PIPE CULVERTS, CLASS 1,200
1} LF
0035 0390000000-E 310 36" RC PIPE CULVERTS, CLASS 448
i LF
0036 0396000000-E 310 42" RC PIPE CULVERTS, CLASS 220

LF
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County : Forsyth
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0037 0448000000-E 310 ***" RC PIPE CULVERTS, CLASS 260
v LF
(60")
0038 0448000000-E 310 ***"RC PIPE CULVERTS, CLASS 244
v LF
(72")
0039 0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 2,988
LF
0040 0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV 512
LF
0041 0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV 800
LF
0042 0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV 84
LF
0043 0448700000-E 310 42" RC PIPE CULVERTS, CLASS IV 288
LF
0045 0576000000-E 310 **" CS PIPE CULVERTS, *****" 252
THICK LF
(78", 0.138")
0046 0594000000-E 310 24" CS PIPE CULVERTS, 0.064" 380
THICK LF
0047 0654000000-E 310 " X***" CS PIPE ARCH CUL- 45
VERTS, *****" THICK LF
(95" X 67", 0.109")
.0048 0995000000-E 340 PIPE REMOVAL 1,940
LF
0049  1000000000-E 462 6" SLOPE PROTECTION 500
sY
0050 1011000000-N 500 FINE GRADING Lump Sum L.S.
0051 1044000000-E 501 LIME TREATED SOIL (SLURRY 64,560
METHOD) sy
0052 1066000000-E 501 LIME FOR LIME TREATED SOIL 650
TON
0053 1077000000-E SP  #57 STONE 20
TON
0054  1099500000-E 505 SHALLOW UNDERCUT 5,000
cYy
0055 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 9,500
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
0056 1110000000-E 510 STABILIZER AGGREGATE 500
TON
0057 1115000000-E SP  GEOTEXTILE FOR PAVEMENT STA- 84,754
BILIZATION sy
0058 1176000000-E 542 SOIL CEMENT BASE 96,840
SY
0059 1187000000-E 542 PORTLAND CEMENT FOR SOIL CE- 2,670
MENT BASE TON
0060 1209000000-E 543 ASPHALT CURING SEAL 24,210
GAL
0061 1220000000-E 545 INCIDENTAL STONE BASE 1,000
TON
0062 1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE 2,620
B25.0B TON
0063 1498000000-E 610 ASPHALT CONC INTERMEDIATE 1,230
COURSE, TYPE 119.0B TON
0064 1503000000-E 610 ASPHALT CONC INTERMEDIATE 30,170
COURSE, TYPE I19.0C TON
0065 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 1,970
TYPE S9.5B TON
0066 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 25,440
TYPE S9.5C TON
0067 1525000000-E 610 ASPHALT CONC SURFACE COURSE, 1,100
TYPE SF9.5A TON
0068 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 90
REPAIR TON
0069 1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT 36,200
CONCRETE) LF
0070 2000000000-N 806 RIGHT OF WAY MARKERS 114
EA
0071 2022000000-E 815 SUBDRAIN EXCAVATION 5,024
CcY
0072 2033000000-E 815 SUBDRAIN FINE AGGREGATE 2,512
cY
0073 2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 14,950

LF
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
0074 2070000000-N 815 SUBDRAIN PIPE OUTLET 30
EA
0075 2077000000-E 815 6" OUTLET PIPE 180
LF
0076 2099000000-E 816 SHOULDER DRAIN 7,360
LF
0077 2110000000-E 816 4" SHOULDER DRAIN PIPE 7,360
LF
0078 2121000000-E 816 4" OUTLET PIPE FOR SHOULDER 270
DRAINS LF
0079 2132000000-N 816 CONCRETE PAD FOR SHOULDER 9
DRAIN PIPE OUTLET EA
0080 2143000000-E 818 BLOTTING SAND 15
TON
0081 2209000000-E 838 ENDWALLS 9
cY
0082 2220000000-E 838 REINFORCED ENDWALLS 53
cY
0083 2253000000-E 840 PIPE COLLARS 1
CcYy
0084 2275000000-E SP  FLOWABLE FILL 4
CcY
0085 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 92
EA
0086 2297000000-E 840 MASONRY DRAINAGE STRUCTURES 32
cYy
0087 2308000000-E 840 MASONRY DRAINAGE STRUCTURES 53.2
LF
0088 2354000000-N 840 FRAME WITH GRATE, STD 840.22 1
EA
0089 2364000000-N 840 FRAME WITH TWO GRATES, STD 3
840.16
EA
0090 2364200000-N 840 FRAME WITH TWO GRATES, STD 31
840.20
EA
0091 2365000000-N 840 FRAME WITH TWO GRATES, STD 50
840.22 EA
0092 2367000000-N 840 FRAME WITH TWO GRATES, STD 2

840.29 EA
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
0093 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 2
840.03, TYPE ** EA
G)
0094 2396000000-N 840 FRAME WITH COVER, STD 840.54 4
EA
0095 2451000000-N 852 CONCRETE TRANSITIONAL SECTION 3
FOR DROP INLET EA
0096 2462000000-E SP  *"SLUICE GATE 2
8" EA
0097 2549000000-E 846 2'-6" CONCRETE CURB & GUTTER 1,110
LF
0098 2556000000-E 846 SHOULDER BERM GUTTER 4,290
LF
0099 2577000000-E - 846 CONCRETE EXPRESSWAY GUTTER 640
LF
0100 2612000000-E 848 6" CONCRETE DRIVEWAY 1,250
SY
0101 2619000000-E 850 4" CONCRETE PAVED DITCH 42
SY
0102 2655000000-E 852 5" MONOLITHIC CONCRETE ISLANDS 2,180
(KEYED IN) sy
0103  2830000000-N 858 ADJUSTMENT OF MANHOLES 1
EA
0104 2845000000-N 858 ADJUSTMENT OF METER BOXES OR 6
VALVE BOXES EA
0105 3030000000-E 862 STEEL BM GUARDRAIL * 28,000
LF
0106 3105000000-N 862 STEEL BM GUARDRAIL TERMINAL 2
: SECTIONS EA
0107 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 10
EA
0108 3210000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 17
CAT-1 EA
0109 3215000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 5
1] EA
0110  3287000000-N SP  GUARDRAIL END UNITS, TYPE TL-3 23

EA
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# #
0111 3288000000-N SP  GUARDRAIL END UNITS, TYPE TL-2 4
EA
0112 3317000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 12
B-77 EA
0113  3380000000-E 862 TEMPORARY STEEL BM GUARDRAIL 1,200
LF
0114 3389150000-N SP  TEMPORARY GUARDRAIL END UNITS, 6
TYPE hkkkk EA
(TL-3)
0115 3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC 24,560
LF
0116  3509000000-E 866 4" TIMBER FENCE POSTS, 7'-6" 1,520
LONG EA
0117  3515000000-E 866 5" TIMBER FENCE POSTS, 8'-0" 440
LONG EA
0118 3628000000-E 876 RIP RAP, CLASS | 3,500
TON
0119  3635000000-E 876 RIP RAP, CLASS I 800
TON
0120 3642000000-E 876 RIP RAP, CLASS A 20
TON
0121  3649000000-E 876 RIP RAP, CLASS B 5,400
TON
0122 3651000000-E SP  BOULDERS 15
TON
0123 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 24,700
SY
0124  4054000000-E 902 PLAIN CONCRETE SIGN FOUNDA- 1
TIONS cY
0125 4057000000-E SP  OVERHEAD FOOTING 51
cY
0126  4060000000-E 903 SUPPORTS, BREAKAWAY STEEL BEAM 472
LB
0127  4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 2,701
LF
0128 4082100000-N SP  SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.

TURE AT STA ***
(410+00 -L-)
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
0129 4082100000-N SP  SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.
TURE AT STA ******
(458+00 -L-)
0130 4082100000-N SP  SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.
TURE AT STA ******
(459+00 -L-)
0131  4082100000-N SP  SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.
TURE AT STA ****** :
(481+00 -L-)
0132 4096000000-N 904 SIGN ERECTION, TYPE D 7
EA
0133  4102000000-N 904 SIGN ERECTION, TYPE E 83
EA
0134 4108000000-N 904 SIGN ERECTION, TYPE F 15
EA
0135 4109000000-N 904 SIGN ERECTION, TYPE *** (OVER- 6
HEAD) EA
(A)
0136 4109000000-N 904 SIGN ERECTION, TYPE *** (OVER- 1
HEAD) EA
(B)
0137 4110000000-N 904 SIGN ERECTION, TYPE *** 2
(GROUND MOUNTED) EA
(A)
0138 4110000000-N 904 SIGN ERECTION, TYPE *** 2
(GROUND MOUNTED) EA
(B)
0139 4114000000-N 904 SIGN ERECTION, MILEMARKERS 6
EA
0140 4115000000-N 904 SIGN ERECTION, OVERLAY (OVER- 16
HEAD) EA
0141  4116100000-N 904 SIGN ERECTION, RELOCATE, TYPE 1
**** (GROUND MOUNTED) EA
(D)
0142 4116100000-N 904 SIGN ERECTION, RELOCATE, TYPE 3
**** (GROUND MOUNTED) EA
(F)
0143 4116200000-N 904 SIGN ERECTION, REPOSITION 4

OVERHEAD EA
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0144  4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 22
CHANNEL EA
0145 4192000000-N 907 DISPOSAL OF SUPPORT, U-CHANNEL 2
EA
0146  4234000000-N 907 DISPOSAL OF SIGN, AORB 4
(OVERHEAD) EA
0147  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 833
SF
0148 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 192
SF
0149  4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 342
MOUNTED) SE
0150 4422000000-N 1120 PORTABLE CHANGEABLE MESSAGE 21
SIGN (SHORT TERM) DAY
0151  4430000000-N 1130 DRUMS 200
EA
0152  4435000000-N 1135 CONES 50
EA
0153  4445000000-E 1145 BARRICADES (TYPE IlI) 384
LF
0154  4455000000-N 1150 FLAGGER 140
DAY
0155 4516000000-N 1180 SKINNY DRUM 50
EA
0156  4520000000-N 1266 TUBULAR MARKERS (FIXED) 18
EA
0157  4650000000-N 1251 TEMPORARY RAISED PAVEMENT 193
MARKERS EA
0158 4700000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 310
LINES (12", 90 MILS) LF
0159 4705000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 46
LINES (16", 120 MILS) LF
0160 4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 256
LINES (24", 120 MILS) LF
0161 4721000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 2

CHARACTER (120 MILS) EA
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0162 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 57
SYMBOL (90 MILS) EA
0163 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 67,704
(4") LF
0164 4815000000-E 1205 PAINT PAVEMENT MARKING LINES 14,090
(6") LE
0165 4825000000-E 1205 PAINT PAVEMENT MARKING LINES 3,830
(12') LF
0166 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 10
(249 LF
0167 4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 32
EA
0168 4847000000-E 1205 POLYUREA PAVEMENT MARKING 31,888
LINES (4", **********) LF
(HIGHLY REFLECTIVE ELEMENTS)
0169 4847100000-E 1205 POLYUREA PAVEMENT MARKING 75,872
LINES (6", **********) LF
(HIGHLY REFLECTIVE ELEMENTS)
0170 4847120000-E 1205 POLYUREA PAVEMENT MARKING 4,324
LINES (12", **********) LF
(HIGHLY REFLECTIVE ELEMENTS)
0171  4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 4,432
LINES (4") LF
0172  4855000000-E 1205 REMOVAL OF PAVEMENT MARKING 23,230
LINES (6") LE
0173  4860000000-E 1205 REMOVAL OF PAVEMENT MARKING 385
LINES (8") LF
0174 4865000000-E 1205 REMOVAL OF PAVEMENT MARKING 3,150
LINES (12") LF
0175 4870000000-E 1205 REMOVAL OF PAVEMENT MARKING 10
LINES (24") LF
0176  4875000000-N 1205 REMOVAL OF PAVEMENT MARKING 5
SYMBOLS & CHARACTERS EA
0177  4900000000-N 1251 PERMANENT RAISED PAVEMENT 257

MARKERS

EA
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0178 4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 1,247
EA
0179  4915000000-E 1264 7' U-CHANNEL POSTS 3
EA
0180 4935000000-N 1267 FLEXIBLE DELINEATORS (CRYSTAL) 65
EA
0181  4940000000-N 1267 FLEXIBLE DELINEATORS (YELLOW) 62
EA
0182  4945000000-N 1267 FLEXIBLE DELINEATORS (CRYSTAL 10
& RED) EA .
}
0183  4950000000-N 1267 FLEXIBLE DELINEATORS (YELLOW & 55
RED) EA
0184 4955000000-N 1264 OBJECT MARKERS (END OF ROAD) 3
EA
0185 5326200000-E 1510 12" WATER LINE 1,452
: LF
0186 5326600000-E 1510 16" WATER LINE 2,245
LF
0187 5329000000-E SP  DUCTILE IRON WATER PIPE 8,030
FITTINGS LB
0188 5572200000-E 1515 12" TAPPING VALVE 2
EA
0189 5572600000-E 1515 16" TAPPING VALVE 2
EA
0190 5589100000-E 1515 1" AIR RELEASE VALVE 2
EA
0191 5606600000-E 1515 6" BLOW OFF 1
EA
0192 5648000000-N 1515 RELOCATE WATER METER 8
EA
0193  5672000000-N 1515 RELOCATE FIRE HYDRANT 5
EA
0194 5801000000-E 1530 ABANDON 8" UTILITY PIPE 222
LF
0195 5804000000-E 1530 ABANDON 12" UTILITY PIPE 440
LF
0196 5810000000-E 1530 ABANDON 16" UTILITY PIPE 355
LF
0197 5815000000-N 1530 REMOVE WATER METER 4

EA
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0198 5815500000-N 1530 REMOVE FIRE HYDRANT 2
EA
0199 5816000000-N 1530 ABANDON UTILITY MANHOLE 2
EA
0200 5828000000-N 1530 REMOVE UTILITY MANHOLE 1
) i EA
0201 5836000000-E 1540 24" ENCASEMENT PIPE 210
LF
0202 5836200000-E 1540 30" ENCASEMENT PIPE 305
LF
0203 5882000000-N SP  GENERIC UTILITY ITEM 2
ABANDON SEWER CONNECTION EA
0204 6000000000-E 1605 TEMPORARY SILT FENCE 53,500
LF
0205 6006000000-E 1610 STONE FOR EROSION CONTROL, 1,750
CLASS A TON
0206 6009000000-E 1610 STONE FOR EROSION CONTROL, 12,000
CLASS B TON
0207 6012000000-E 1610 SEDIMENT CONTROL STONE 19,720
TON
0208 6015000000-E 1615 TEMPORARY MULCHING 226.5
ACR
0209 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 10,500
LB
0210 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 54.5
ING TON
0211 6024000000-E 1622 TEMPORARY SLOPE DRAINS 11,000
LF
0212 6029000000-E SP  SAFETY FENCE 14,000
LF
0213  6030000000-E 1630 SILT EXCAVATION 321,500
cY
0214  6036000000-E 1631 MATTING FOR EROSION CONTROL 282,775
53
0215 6037000000-E SP  COIR FIBER MAT 550
sY
0216 6038000000-E SP  PERMANENT SOIL REINFORCEMENT 2,500

MAT

SY
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0217  6042000000-E 1632 1/4" HARDWARE CLOTH 5,600
LF
0218 6045000000-E SP ™ TEMPORARY PIPE 230
(18 LF
0219  6046000000-E 1636 TEMPORARY PIPE FOR STREAM 200
CROSSING LF
0220 6070000000-N 1639 SPECIAL STILLING BASINS 24
EA
0221 6071012000-E SP  COIR FIBER WATTLE 7,300
LF
0222 6071020000-E SP  POLYACRYLAMIDE (PAM) 6,300
LB
0223 6071030000-E 1640 COIR FIBER BAFFLE 17,500
LF
0224 6071050000-E SP ™" SKIMMER 21
(1-1/2") EA
0225 6071050000-E SP  **"SKIMMER 12
(2") EA
0226 6071050000-E SP  **" SKIMMER 7
(2-1/2") EA
0227 6071050000-E SP  **"SKIMMER 2
3" EA
0228 6071050000-E SP ™" SKIMMER 1
") EA
0229 6084000000-E 1660 SEEDING & MULCHING 147
ACR
0230 6087000000-E 1660 MOWING 138
ACR
0231 6090000000-E 1661 SEED FOR REPAIR SEEDING 2,300
LB
0232  6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 6
TON
0233  6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 3,475
LB
0234 6108000000-E 1665 FERTILIZER TOPDRESSING 103.75
TON
0235 6111000000-E SP  IMPERVIOUS DIKE 547

LF
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0236 6114500000-N 1667 SPECIALIZED HAND MOWING 120
MHR
0237 6117000000-N SP  RESPONSE FOR EROSION CONTROL 113
EA
0238 6120000000-E SP  CULVERT DIVERSION CHANNEL 1,244
cY
0239 6123000000-E 1670 REFORESTATION 7
ACR
0240 6132000000-N SP  GENERIC EROSION CONTROL ITEM 10
CONCRETE WASHOUT STRUCTURE EA
0241 7060000000-E 1705 SIGNAL CABLE 1,700
LF
0242 7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3 12
SECTION) EA
0243 7132000000-E 1705 VEHICLE SIGNAL HEAD (12", 4 1
SECTION) EA
0244 7252000000-E 1710 MESSENGER CABLE (1/4") 300
LF
0245 7264000000-E 1710 MESSENGER CABLE (3/8") 1,025
LF
0246 7279000000-E 1715 TRACER WIRE 9,500
LF
0247 7300000000-E 1715 UNPAVED TRENCHING (**********) 1,700
(1.2 LF
0248 7300000000-E 1715 UNPAVED TRENCHING (********+*) 9,100
22 LF
0249 7300000000-E 1715 UNPAVED TRENCHING (*******x+*) 100
(32" LF
0250 7301000000-E 1715 DIRECTIONAL DRILL (¥*#*#xxxx) 300
(2,2" LF
0251 7301000000-E 1715 DIRECTIONAL DRILL (¥*#***sxx) 400
(4.2%) LF
0252 7312000000-N 1716  JUNCTION BOX (*r**siasinnnk) 2
(SPECIAL OVER-SIZED HEAVY EA
DUTY)
0253  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 25

EA
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0254  7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEA- 22
VY DUTY) EA
0255 7360000000-N 1720 WOOD POLE 2
EA
0256  7372000000-N 1721 GUY ASSEMBLY 2
EA
0257 7432000000-E 1722 2" RISER WITH HEAT SHRINK 2
TUBING EA
0258 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 860
LF
0259 7456000000-E 1726 LEAD-IN CABLE (******waixs) 3,350
(14-2) LE
0260 7516000000-E 1730 COMMUNICATIONS CABLE (*FIBER) 9,900
72) LF
0261 7528000000-E 1730 DROP CABLE 700
LF
0262 7540000000-N 1731 SPLICE ENCLOSURE 3
EA
0263 7541000000-N 1731 MODIFY SPLICE ENCLOSURE 1
EA
0264 7552000000-N 1731 INTERCONNECT CENTER 5
EA
0265 7566000000-N 1733 DELINEATOR MARKER 24
EA
0266 7575142000-N 1736 900MHZ RADIO 2
EA
0267 7576000000-N SP  METAL STRAIN SIGNAL POLE 8
EA
0268 7613000000-N SP  SOILTEST 10
EA
0269 7614100000-E SP  DRILLED PIER FOUNDATION - 58
cY
0270 7636000000-N 1745 SIGN FOR SIGNALS 8
EA
0271  7684000000-N 1750 SIGNAL CABINET FOUNDATION 2
EA
0272 7756000000-N 1751 CONTROLLER WITH CABINET (TYPE 2

2070L, BASE MOUNTED) EA
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0273 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 9
EA
0274 7901000000-N 1753 CABINET BASE EXTENDER 2
EA
0275 7980000000-N SP  GENERIC SIGNAL ITEM 16
5/8" X 10' GROUNDING ELECTRODE EA
0276  7980000000-N SP  GENERIC SIGNAL ITEM 2
CCTV CAMERA ASSEMBLY EA
0277  7980000000-N SP  GENERIC SIGNAL ITEM 2
CCTV METAL POLE EA
0278 7980000000-N SP  GENERIC SIGNAL ITEM 2
CENTRAL MEDIA CONVERTER EA
0279 7980000000-N SP  GENERIC SIGNAL ITEM 2
DIGITAL HARDWARE VIDEO DECODER EA
0280 7980000000-N SP  GENERIC SIGNAL ITEM 2
DMS EA
0281 7980000000-N SP  GENERIC SIGNAL ITEM 2
DMS ACCESS LADDER EA
0282 7980000000-N SP  GENERIC SIGNAL ITEM 2
DMS PEDESTAL STRUCTURE EA
0283 7980000000-N SP  GENERIC SIGNAL ITEM 1
EQUIPMENT CABINET FOUNDATION EA
0284 7980000000-N SP  GENERIC SIGNAL ITEM 4
EQUIPMENT CABINET DISCONNECT EA
0285 7980000000-N SP  GENERIC SIGNAL ITEM 4
ETHERNET EDGE SWITCH EA
0286 7980000000-N SP  GENERIC SIGNAL ITEM 1
FIBER-OPTIC SPLICE CABINET EA
0287 7980000000-N SP  GENERIC SIGNAL ITEM 2
FIELD EQUIPMENT CABINET EA
0288 7980000000-N SP  GENERIC SIGNAL ITEM 2
METER BASE/DISCONNECT COMBINA- EA
TION PANEL
0289 7980000000-N SP  GENERIC SIGNAL ITEM 2

WOOD PEDESTAL EA
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0290 7985000000-N SP  GENERIC SIGNAL ITEM Lump Sum L.S.
INTEGRATION AND CONFIGURATION
0291  7990000000-E SP  GENERIC SIGNAL ITEM 60
#4 SOLID BARE GROUNDING CON- LF
DUCTOR
0292 7990000000-E SP  GENERIC SIGNAL ITEM 300
3-WIRE COPPER FEEDER COND- LF
UCTORS
0293  7990000000-E SP  GENERIC SIGNAL ITEM 600
4-WIRE COPPER FEEDER COND- LF
UCTORS
0294  7992000000-E SP  GENERIC SIGNAL ITEM 16
OVERHEAD DMS STRUCTURE FOOT- cY
INGS
vk BEGIN SCHEDULE AA #kee
wikakkk (2 ALTERNATES ) ¥t
0295 1121000000-E 520 AGGREGATE BASE COURSE 80,300
AA1 TON
0296 1231000000-E 560 SHOULDER BORROW 18,000
AA1 cY
0297 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 33,300
AA1 B25.0C TON
0298 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 4,785
AA1 TON
. S OR - E—
0299 1121000000-E 520 AGGREGATE BASE COURSE 4,020
AA2 TON
0300 1231000000-E 560 SHOULDER BORROW 14,500
AA2 cY
0301 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 78,860
0302 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 6,790
AA2 TON

*** END SCHEDULE AA *****
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0340 1275000000-E 600 PRIME COAT 3,150
GAL
CULVERT ITEMS
0303 8126000000-N 414  CULVERT EXCAVATION, STA *****+ Lump Sum L.S.
(397+73.00 -L-)
0304 8126000000-N 414  CULVERT EXCAVATION, STA ****** Lump Sum L.S.
(437+96.50 -L-)
0305 8133000000-E 414 FOUNDATION CONDITIONING MATER- 974
: IAL, BOX CULVERT TON
0306 8196000000-E 420 CLASS A CONCRETE (CULVERT) 1,609.4
cYy
0307 8245000000-E 425 REINFORCING STEEL (CULVERT) 130,376
LB
STRUCTURE ITEMS
0308 8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum L.S.
*%k AT STAT'ON dededkedkdeokddkkkhk
(1,21+27.27 -Y2-)
0309 8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum L.S.
*k AT STATION dekdekkkdkdkkkhk
(1, 29+24.97 -Y1-)
0310 8105540000-E 411 3-6" DIA DRILLED PIERS IN 564
SOIL LF
0311 8105640000-E 411 3'-6" DIA DRILLED PIERS NOT IN 270
SOIL LF
0312 8111400000-E 411 PERMANENT STEEL CASING FOR 128
3'-6" DIA DRILLED PIER LF
0313 8112730000-N 450 PDA TESTING 4
EA
0314 8113000000-N 411 SID INSPECTIONS 2

EA
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0315 8114000000-N 411 SPT TESTING 16
EA
0316 8115000000-N 411 CSL TESTING 2
EA
0317 8147000000-E 420 REINFORCED CONCRETE DECK SLAB 59,989
SF
0318 8161000000-E 420 GROOVING BRIDGE FLOORS 58,288
SF
0319 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 807.3
' CcYy
0320 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum LS.
(21+27.27 -Y2-)
0321 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
(29+24.97 -Y1-) '
0322 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
(473+70.00 -L- LT)
0323  8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
(473+70.00 -L- RT)
0324 8217000000-E 425 REINFORCING STEEL (BRIDGE) 192,761
LB
0325 8238000000-E 425 SPIRAL COLUMN REINFORCING 25,224
STEEL (BRIDGE) LB
0326 8265000000-E 430 54" PRESTRESSED CONCRETE GIR- 4,517.26
' DERS LF
0327 8277000000-E 430 MODIFIED 72" PRESTRESSED CONC 2,180.17
GIRDERS LF
0328 8328200000-E SP  PILE DRIVING EQUIPMENT SETUP 84
FOR *** STEEL PILES EA
(12 X 53)
0329 8328200000-E SP  PILE DRIVING EQUIPMENT SETUP 38
FOR *** STEEL PILES EA
(14 X73)
0330 8364000000-E 450 HP12X53 STEEL PILES 4,465
LF
0331 8384000000-E 450 HP14X73 STEEL PILES 830

LF
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0332 8391000000-N 450 STEEL PILE POINTS 38
EA
0333  8475000000-E 460 TWO BAR METAL RAIL 423.76
LF
0334 8503000000-E 460 CONCRETE BARRIER RAIL 1,451.1
LF
0335 8517000000-E 460 1'-*"X*****" CONCRETE PARA- 439.13
PET LF
(1'-2" X 3'-2 3/4")
0336 8531000000-E 462 4" SLOPE PROTECTION 1,489
sY
0337 8608000000-E 876 RIP RAP CLASS I (2'-0" THICK) 2,000
TON
0338 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 2,220
sY
0339 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum L.S.

1102/0¢t31/Q3827966.07/D1523608034000/E338

Total Amount Of Bid For Entire Project :
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PROJECT REFERENCE NO.

SHEET NO.

DATE: 102417 U-2579C 3B-3
DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA
SUMMARY OF EARTHWORK
IN CUBIC YARDS
UNCLASSIFIED UNCLASSIFIED
LOCATION EXCAVATION | UNDERCUT EMBT + % BORROW WASTE LOCATION EXCAVATION | UNDERCUT EMBT+% BORROW WASTE
SUMMARY NO. 1 SUMMARY NO. 3
-Y3- 13+25.00 TO 26+50.00 397 4,801 4,404 —L- 447+50.00 TO 472+42.45 691,856 17,192 674,664
-Y4- 10+10.00 TO 12+42.12 59 326 267
-L- 392+50.00 TO 403+00.00 2,422 434,890 432,468 SUBTOTAL | 691,856 17,192 674,664
—L- 403+00.00 TO 410+06.22 138,041 280 137,761
(INCLUDES PORTION OF -YIRPB—, —-YIRPC—,&-Y1LPB-) SUMMARY NO. 4
-YIRPB- 19+00.00 TO 32+00.00 61,361 17,251 55,890 |- 474+97.45 TO 478+00.00 159 43,205 43,046
-YIRPC- 18+35.00 TO 31+11.75 5,112 138,502 133,390
-YILPB- 13+50.00 TO 18+00.00 20,095 46 20,049 SUBTOTAL 159 43,205 43,046
-Y1- 10+75.00 TO 28+13.39 3,334 12,398 9,064
-Y1- 30+34.05 TO 48-+50.00 26,661 32,983 6,322 TOTAL | 1,321,275 1,206,271 804,992 919,996
(INCLUDES -YIDET- REMOVAL)
-DR2- 10+16.50 TO 12+10.00 25 1,030 1,005 LOSS DUE TO CLEARING & GRUBBING -30,000 -30,000
(INCLUDES -DR3-) WASTE IN LIEU OF BORROW -804,992 -804,992
~Y1DET- 15+ 93.03 TO 33+46.92 6,019 12,352 6,333 PROJECT TOTAL 1,291,275 1,206,271 85,004
SUBTOTAL | 263,526 754,859 649,143 157,810
GRAND TOTAL 1,291,275 1,206,271 85,004
SUMMARY NO. 2 SAY | 1,350,000
—L- 410+06.22 TO 440+00.00 290,804 209,861 80,943 PAVEMENT STRUCTURE VOLUME 47,500
(INCLUDES PORTION OF -YIRPD- & -SRSA-)
-L- 440+00.00 TO 447 +50.00 45,157 42,133 3,024
(INCLUDES PORTION OF -SRSA- & -Y2DET-)
-YIRPD- 18+60.00 TO 31+50.00 24,095 136,015 m,920 EARTHWORK TOTALS FOR ALTERNATE PAVEMENT DESIGN
_Y2- 10+00.00 TO 20+18.52 2,491 926 1,565 ADJUSTMENT FOR ALTERNATE PAVEMENT DESIGN -13,000 10,200 23,200
-Y2- 22+40.27 TO 26+50.00 575 1152 577 LOSS DUE TO CLEARING & GRUBBING —30,000 -30,000
(INCLUDES -Y2DET- REMOVAL) WASTE IN LIEU OF BORROW -828,192 -828,192
~SRSA- 10+00.00 TO 12+00.00 493 13 480 PROJECT TOTAL | 1,278,275 1,216,471 61,804
-SRSA- 29+50.00 TO 31+00.00 438 20 418
-Y2DET- 15+00.00 TO 20+ 00.00 577 883 306 GRAND TOTAL 1,278,275 1,216,471 61,804
~Y2DET- 23+00.00 TO 28+03.31 1,104 12 1,092 SAY | 1,350,000
SUBTOTAL | 365,734 391,015 112,803 87,522 PAVEMENT STRUCTURE VOLUME 35,000

QUANTITIES ARE APPROXIMATE ONLY. THE RESIDENT ENGINEER WILL
RE-CROSS-SECTION THE WORK ACCURATELY WHEN THE PROJECT
IS STAKED OUT. THESE CROSS-SECTION NOTES WILL BE USED IN
COMPUTING THE FINAL QUANTITIES FOR WHICH THE
CONTRACTOR WILL BE PAID.

EARTHWORK QUANTITIES ARE CALCULATED BY THE ROADWAY
DESIGN UNIT. THESE EARTHWORK QUANTITIES ARE BASED IN
PART ON SUBSURFACE DATA PROVIDED BY THE GEOTECHNICAL
ENGINEERING UNIT.

way\Pro j\U2579C_rdy-sum_3B_3.dgn

6-0CT-2017 15:32

%:\Road

EST.
EST.
EST.
EST.
EST.
EST.
EST.
EST.

UNDERCUT = 10,000 CY CONTINGENCY PER GEOTECH RECOMMENDATIONS DATED SEPTEMBER 22, 2015.
SELECT GRANULAR MATERIAL =
SHALLOW UNDERCUT =

DDE = 7,500 CY

PAVEMENT STRUCTURE VOLUME = 47,500 CY

SHOULDER BORROW = 18,000 CY

PAVEMENT STRUCTURE VOLUME FOR ALTERNATIVE PAVEMENT DESIGN = 35,000 CY
SHOULDER BORROW FOR ALTERNATIVE PAVEMENT DESIGN = 14,500 CY

35,900 CY CONTINGENCY PER GEOTECH RECOMMENDATIONS DATED SEPTEMBER 22, 2015.
5,000 CY CONTINGENCY PER GEOTECH RECOMMENDATIONS DATED SEPTEMBER 22, 2015.




NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

STATE OF NORTH CAROLINA

DIVISION OF HIGHWAYS

CROSS-SECTION SUMMARY

Quantities are approximate only. The Resident Engineer will

PROJ. REFERENCE NO.

SHEET NO.

U-2579C

X-1B

re-cross-section the work accurately when the project is staked

out. These cross-section notes will be used in computing the

final quantities for which the contractor will be paid.

Station Uncl. Exc. Embt Station Uncl. Exc. Embt Station Uncl. Exc. Embt Station Uncl. Exc. Embt Station Uncl. Exc. Embt Station Uncl. Exc. Embt
L (cu.yd.) (cu. yd.) L (cu. yd.) (cu. yd.) L (cu. yd.) (cu.yd.) L (cu.yd.) (cu.yd.) L (cu.yd.) (cu.yd.) Y1 (cu.yd.) (cu.yd.)

373+00.00 0 0|  397+00.00 0 19333|  418+00.00 2438 11| 441+50.00 45 7062  463+50.00 13296 0 18+00.00 38 110
373+50.00 0 0|  397+50.00 0 24189  418+50.00 4801 0|  441+77.34 38 3025  463+87.62 9952 0 18+50.00 76 365
374+00.00 0 0|  398+00.00 0 28712  419+00.00 7660 0|  442+00.00 18 1144|  464+00.00 3310 0 18+78.66 38 263
374+50.00 0 0|  398+50.00 0 30228  419+50.00 9814 0|  442+50.00 172 1384  464+50.00 13399 0 19+00.00 30 207
374+77.67 0 0|  399+00.00 0 28522|  420+00.00 11122 0|  443+00.00 405 1858]  465+00.00 13216 0 19+50.00 55 521
375+00.00 0 0|  399+50.00 0 23147|  420+47.15 11592 0|  443+50.00 591 614|  465+50.00 13141 0 20+00.00 35 621
375+50.00 0 0|  400+00.00 0 16176  420+61.30 3730 0|  444+00.00 1144 161]  466+00.00 13469 0 20+50.00 37 524
376+00.00 0 0|  400+50.00 0 10701 421+00.00 10433 0| 444+50.00 1854 21|  466+50.00 13678 0 21+00.00 45 353
376+50.00 0 0|  401+00.00 0 6443  421+50.00 13662 0]  444+77.34 1287 o| 467+00.00 13152 0 21+23.74 25 169
377+00.00 0 0|  401+50.00 1 3222|  422+00.00 14025 0|  445+00.00 1350 0|  467+50.00 11961 0 21+50.00 32 202
377+50.00 0 0|  402+00.00 330 1160]  422+50.00 16329 0|  445+50.00 4277 0|  468+00.00 10332 0 21+83.74 22 255
377+77.67 0 0|  402+50.00 836 392|  423+00.00 17976 0|  446+00.00 6120 0|  468+07.62 1402 0 22+00.00 0 114
378+00.00 0 0|  403+00.00 1255 255|  423+50.00 16826 0|  446+50.00 7804 0|  468+40.00 5349 0 22+50.00 0 272
378+50.00 0 0 424+00.00 15416 0|  447+00.00 9195 0|  468+50.00 1465 0 23+00.00 0 205
379+00.00 0 0 Station Uncl. Exc. Embt 424+50.00 14057 0|  447+50.00 10708 0|  469+00.00 6140 0 23+40.94 0 205
379+50.00 0 0 425+00.00 13165 0 469+50.00 4055 0 23+50.00 8 87
380+00.00 0 0 L (cu.yd)) (cu.yd.) 425+50.00 12307 0 Station Uncl. Exc. Embt 470+00.00 2033 20 23+64.30 27 184
380+26.43 0 0|  403+00.00 0 0|  426+00.00 10565 0 470+50.00 587 413 24+00.00 48 482
380+50.00 0 0 403+50.00 2131 130 426+50.00 8138 0 L (cu. yd.) (cu. yd.) 471+00.00 36 1636 24+24.30 13 348
381+00.00 0 0|  404+00.00 3594 31| 427+00.00 5180 0|  447+50.00 0 0|  471+40.00 2452 24+50.00 8 354
381+50.00 0 0|  404+50.00 6118 0|  427+50.00 2108 543|  448+00.00 11923 0|  471+50.00 740 25+00.00 166 527
382+00.00 0 0|  405+00.00 9092 0|  428+00.00 381 1986  448+50.00 12286 0|  472+42.45 9250 25+50.00 396 325
382+50.00 0 0|  405+50.00 11101 0|  428+50.00 86 3170|  448+86.48 8875 0 26+00.00 321 371
383+00.00 0 0|  406+00.00 12458 0|  429+00.00 411 2820|  449+00.00 3332 0 Station Uncl. Exc. Embt 26+50.00 172 424
383+50.00 0 o|  406+50.00 12862 0|  429+50.00 1183 1324  449+50.00 12637 0 26+89.15 187 272
384+00.00 0 0|  407+00.00 12941 0 430+00.00 1854 260|  450+00.00 12461 0 L (cu. yd.) (cu. yd.) 27+50.00 431 243
384+50.00 0 0|  407+50.00 12969 0|  430+50.00 2002 36]  450+50.00 12306 0|  474+92.45 0 0 28+13.39 385 82
385+00.00 0 0|  408+00.00 12128 0|  431+00.00 1536 30|  451+00.00 12277 0|  475+50.00 0 9568
385+50.00 0 0|  408+50.00 11620 0]  431+50.00 680 275!  451+50.00 11807 0|  476+00.00 0 8866 Station Unecl. Exc. Embt
386+00.00 0 0|  409+00.00 10844 0|  432+00.00 155 1107|  452+00.00 11966 0|  476+50.00 0 7442
386+24.41 0 0|  409+50.00 9921 34|  432+50.00 64 2423|  452+50.00 13566 0]  477+00.00 0 5168 Y1 (cu. yd.) (cu. yd.)
386+50.00 0 0|  410+06.22 10262 38|  433+00.00 43 3652|  453+00.00 15924 0]  477+50.00 0 3228 30+34.05 0 0
386+77.67 0 0 433+50.00 57 4181|  453+06.48 2251 0|  478+00.00 159 1732 30+78.60 0 1754
387+00.00 0 0 Station Uncl. Exc. Embt 434+00.00 45 4185|  453+50.00 16371 0 31+00.00 0 1352
387+50.00 0 0 434+50.00 10 4054  454+00.00 20736 0 Station Uncl. Exc. Embt 31+50.00 0 4252
388+00.00 0 0 L (cu. yd.) (cu. yd.) 435+00.00 119 3829|  454+50.00 21822 0 31+78.60 0 2774
388+50.00 0 0|  410+06.22 0 0|  435+50.00 568 4226|  455+00.00 22059 0 Y1 (cu. yd.) (cu. yd.) 32+00.00 0 1962
389+00.00 0 0|  410+50.00 7329 0|  436+00.00 1178 5375|  455+50.00 21521 0 10+75.00 0 0 32+50.00 0 3505
389+50.00 0 0|  411+00.00 7842 0|  436+50.00 1332 6939  456+00.00 20943 0 11+50.00 19 77 33+00.00 0 2383
390+00.00 0 0|  411+50.00 6794 0|  437+00.00 820 10002|  456+50.00 20785 0 12+00.00 22 152 33+50.00 0 1982
390+50.00 0 0|  412+00.00 5957 0|  437+50.00 251 14580  457+00.00 21092 0 12+50.00 28 205 33+84.15 0 1090
391+00.00 0 0|  412+50.00 4668 0|  438+00.00 80 19194|  457+50.00 21370 0 13+00.00 36 258 34+00.00 0 405,
391+50.00 0 0|  413+00.00 2129 0|  438+50.00 91 20062|  458+00.00 21891 0 13+50.00 50 301 34+44.15 0 718
392+00.00 0 0|  413+50.00 305 1046  439+00.00 68 17915|  458+50.00 22435 0 14+00.00 49 227 34+50.00 0 46|
392+50.00 0 0|  414+00.00 0 3693|  439+50.00 72 15816  459+00.00 22390 0 14+50.00 37 169 35+00.00 63 186,
393+00.00 0 18347  414+50.00 0 4844|  440+00.00 93 13255  459+50.00 21977 0 15+00.00 42 152 35+50.00 249 0
393+50.00 0 18606  415+00.00 133 3106 460+00.00 21293 0 15+50.00 53 139 36+00.00 617 0
394+00.00 0 19259]  415+50.00 1188 909 Station Uncl. Exc. Embt 460+50.00 20219 0 15+98.74 65 132 36+50.00 1116 0
394+50.00 0 20124| ~ 416+00.00 3593 0 461+00.00 18853 0 16+00.00 2 3 36+51.92 53 0
395+00.00 0 21764|  416+50.00 5707 L (cu. yd.) (cu. yd.) 461+50.00 17647 0 16+50.00 77 83 37+00.00 1778 0
395+50.00 0 25291  417+00.00 5738 0|  440+00.00 0 0|  462+00.00 16381 0 17+00.00 95 80 37+50.00 2471 0
396+00.00 0 25853|  417+47.15 4006 25| 440+50.00 83 10886|  462+50.00 15240 0 17+50.00 107 152 38+00.00 2604 0
396+50.00 0 20684  417+61.30 892 11|  441+00.00 56 8956  463+00.00 14140 0 17+78.66 57 117 38+50.00 2517 0




Earthwork Balance Sheet

Volumes in Cubic Yards

PROJECT: U-2579C COUNTY: Forsyth DATE: 10/23/2017 COMPILED BY: JMB SHEET 1 OF 1
EXCAVATION EMBANKMENT WASTE
STATION STATION TOTAL ROCK |UNDERCUT| UNSUIT. | SUITABLE| TOTAL ROCK EARTH | EMBANK. BORROW ROCK SUITABLE UNSUIT. TOTAL
UNCLASS. UNCLASS. | UNCLASS. +20%
-Y3- 13+25.00 -Y3- 26+50.00 397 397 4,001 4,001 4,801 4,404
-Y4- 10+10.00 -Y4- 12+42.12 59 59 272 272 326 267
-L-392+50.00 -L- 403+00.00 2,422 2,422 362,408 362,408 434,890 432,468
-L- 403+00.00 -L- 410+06.22 138,041 138,041 233 233 280 137,761 137,761
-Y1RPB- 19+00.00 -Y IRPB- 32+00.00 61,361 61,361 97,709 97,709 117,251 55,890
-Y1RPC- 18+35.00 -YIRPC- 31+11.75 5,112 5,112 115,418 115,418 138,502 133,390
-Y1LPB- 13+50.00 -Y1LPB- 18+00.00 20,095 20,095 38 38 46 20,049 20,049
*-Y1- 10+75.00 -Y1-28+13.39 3,334 3,334 10,332 10,332 12,398 9,064
*-Y1- 30+34.05 -Y1- 48+50.00 26,661 26,661 27,486 27,486 32,983 6,322
-DR2- 10+16.50 -DR2- 12+10.00 25 25 858 858 1,030 1,005
-Y1DET- 15+93.03 -Y1DET- 33+46.92 6,019 6,019 10,293 10,293 12,352 6,333
SUBTOTAL 263,526 263,526 629,048 629,048 754,859 649,143 157,810 157,810
-L- 410+06.22 -L- 440+00.00 290,804 290,804 174,884 174,884 209,861 80,943 80,943
-L- 440+00.00 -L- 447+50.00 45,157 45,157 35,111 35,111 42,133 3,024 3,024
-YIRPD- 18+60.00 -Y1RPD- 31+50.00 24,095 24,095 113,346 113,346 136,015 111,920
*-Y2- 10+00.00 -Y2- 20+18.52 2,491 2,491 772 772 926 1,565 1,565
*-Y2- 22+40.27 -Y2- 26+50.00 575 575 960 960 1,152 577
-SRSA- 10+00.00 -SRSA- 12+00.00 493 493 11 11 13 480 480
-SRSA- 29+50.00 -SRSA- 31+00.00 438 438 17 17 20 418 418
-Y2DET- 15+00.00 -Y2DET- 20+00.00 577 577 736 736 883 306
-Y2DET- 23+00.00 -Y2DET- 28+03.31 1,104 1,104 10 10 12 1,092 1,092
7 ) by 365’73 ) 7 ) 7 7 AV,"/W/ ) 0 ,847 W//'// 7 112’8 T 2 ’522 I I ’522
-L- 447+50.00 -L- 472+42.45 691,856 14,511 1,107 13,404 17,192 674,664 674,664
SUBTOTAL L 1,856 ,, I — 7 ,511 e 107 L ,04 __ 12 - L 74 i _ L 674,66 |
-L- 474+97.45 -L- 478+00.00 159 36,004 36,004 43,205 43,046
SUBTOTAL 159 159 36,004 36,004 43,205 43,046
TOTAL 1,321,275 1,107 1,320,168 1,005,410 1,107 1,004,303 | 1,206,271 804,992 919,996 919,996
LOSS DUE TO CLEARING & GRUBBING -30,000 -30,000 -30,000 -30,000
WASTE IN LIEU OF BORROW -804,992 -804,992 -804,992
PROJECT TOTAL 1,291,275 1,107 1,290,168 || 1,005,410 1,107 1,004,303 1,206,271 85,004 85,004
GRAND TOTAL 1,291,275 1,107 1,290,168 || 1,005,410 1,107 1,004,303 1,206,271 85,004 85,004
SAY 1,350,000

NOTE: EARTHWORK QUANTITIES ARE CALCULATED BY THE ROADWAY DESIGN UNIT. THESE EARTHWORK QUANTITIES ARE BASED IN PART ON SUBSURFACE DATA PROVIDED BY THE GEOTECHNICAL ENGINEERING UNIT.
EST. DDE = 7,500 CUBIC YARDS

EST. UNDERCUT = 10,000 CY CONTINGENCY PER GEOTECH RECOMMENDATIONS DATED SEPTEMBER 22, 2015 TO BE USED IN THE DISCRETION OF THE RESIDENT ENGINEER.
EST. SELECT GRANULAR MATERIAL = 35,900 CY CONTINGENCY PER GEOTECH RECOMMENDATIONS DATED SEPTEMBER 22, 2015 TO BE USED IN THE DISCRETION OF THE RESIDENT ENGINEER.

EST. SHALLOW UNDERCUT = 5,000 CY CONTINGENCY PER GEOTECH RECOMMENDATIONS DATED SEPTEMBER 22, 2015 TO BE USED IN THE DISCRETION OF THE RESIDENT ENGINEER.

EST. CLASS IV SUBGRADE STABILZATION = 9,500 CY CONTINGENCY PER GEOTECH RECOMMENDATIONS DATED SEPTEMBER 22,2015 TO BE USED IN THE DISCRETION OF THE RESIDENT ENGINEER.
EST. PAVEMENT STRUCTURE VOLUME = 47,500 CY

EST. SHOULDER BORROW = 18,000 CY
* EXCAVATION INCLUDES DETOUR REMOVAL

10/26/2017 2:32 PM



PROJECT: U-2579C

Volumes in Cubic Yards

Earthwork Balance Sheet Alternative Pavement Design

COUNTY: Forsyth DATE: 10/23/2017 COMPILED BY: JMB SHEET 1 OF 1
EXCAVATION EMBANKMENT WASTE
STATION STATION TOTAL ROCK |UNDERCUT| UNSUIT. | SUITABLE|| TOTAL ROCK EARTH | EMBANK. BORROW ROCK SUITABLE UNSUIT. TOTAL
UNCLASS. UNCLASS. | UNCLASS. +20%
-Y3- 13+25.00 -Y3-26+50.00 397 397 4,001 4,001 4,801 4,404
-Y4- 10+10.00 -Y4- 12+42.12 59 59 272 272 326 267
-L- 392+50.00 -L- 403+00.00 2,422 2,422 362,408 362,408 434,890 432,468
-L- 403+00.00 -L-410+06.22 138,041 138,041 233 233 280 137,761 137,761
-Y1RPB- 19+00.00 -Y1RPB- 32+00.00 61,361 61,361 97,709 97,709 117,251 55,890
-Y1RPC- 18+35.00 -Y1RPC-31+11.75 5,112 5,112 115,418 115,418 138,502 133,390
-Y1LPB- 13+50.00 -Y1LPB- 18+00.00 20,095 20,095 38 38 46 20,049 20,049
*.Y1- 10+75.00 -Y1-28+13.39 3,334 3,334 10,332 10,332 12,398 9,064
*.Y1- 30+34.05 -Y1- 48+50.00 26,661 26,661 27,486 27,486 32,983 6,322
-DR2- 10+16.50 -DR2- 12+10.00 25 25 858 858 1,030 1,005
-Y1DET- 15+93.03 -Y1DET- 33+46.92 6,019 6,019 10,293 10,293 12,352 6,333
SUBTOTAL 263,526 263,526 629,048 629,048 754,859 649,143 157,810 157,810
7 7 ) 7 7 2 0 ) T ) 7 7 200 T 7 7 T I
-L- 410+06.22 -L- 440+00.00 290,804 290,804 174,884 174,884 209,861 80,943 80,943
-L- 440+00.00 -L- 447+50.00 45,157 45,157 35,111 35,111 42,133 3,024 3,024
-Y 1RPD- 18+60.00 -Y1RPD- 31+50.00 24,095 24,095 113,346 113,346 136,015 111,920
*.Y2- 10+00.00 -Y2-20+18.52 2,491 2,491 772 772 926 1,565 1,565
*.Y2-22+40.27 -Y2-26+50.00 575 575 960 960 1,152 577
-SRSA- 10+00.00 -SRSA- 12+00.00 493 493 11 11 13 480 480
-SRSA- 29+50.00 -SRSA- 31+00.00 438 438 17 17 20 418 418
-Y2DET- 15+00.00 -Y2DET- 20+00.00 577 577 736 736 883 306
-Y2DET- 23+00.00 -Y2DET- 28+03.31 1,104 1,104 10 10 12 1,092 1,092
SUBTOTAL 365,734 365,734 325,847 325,847 391,015 112,803 87,522 87,522
-L-447+50.00 -L- 472+42 .45 691,856 1,107 690,749 14,511 1,107 13,404 17,192 674,664 674,664
SUBTOTAL 691,856 1,107 690,749 14,511 1,107 13,404 17,192 674,664 674,664
-L- 474+97.45 -L- 478+00.00 159 159 36,004 . 36,004 43,205 43,046
SUBTOTAL 159 159 36,004 36,004 43,205 43,046
TOTAL 1,321,275 1,107 1,320,168 1,005,410 1,107 1,004,303 1,206,271 804,992 919,996 919,996
ADJUST FOR ALTERNATIVE PAVEMENT DESIGN -13,000 -13,000 8,500 8,500 10,200 23,200
LOSS DUE TO CLEARING & GRUBBING -30,000 -30,000 -30,000 -30,000
WASTE IN LIEU OF BORROW -828,192 -828,192 -828,192
PROJECT TOTAL 1,278,275 1,107 1,277,168 1,013,910 1,107 1,012,803 1,216,471 61,804 61,804
GRAND TOTAL 1,278,275 1,107 1,277,168 1,013,910 1,107 1,012,803 1,216,471 61,804 61,804
SAY 1,350,000

NOTE: EARTHWORK QUANTITIES ARE CALCULATED BY THE ROADWAY DESIGN UNIT. THESE EARTHWORK QUANTITIES ARE BASED IN PART ON SUBSURFACE DATA PROVIDED BY THE GEOTECHNICAL ENGINEERING UNIT.
EST. DDE = 7,500 CUBIC YARDS

EST. UNDERCUT = 10,000 CY CONTINGENCY PER GEOTECH RECOMMENDATIONS DATED SEPTEMBER 22, 2015 TO BE USED IN THE DISCRETION OF THE RESIDENT ENGINEER.
EST. SELECT GRANULAR MATERIAL = 35,900 CY CONTINGENCY PER GEOTECH RECOMMENDATIONS DATED SEPTEMBER 2, 2015 TO BE USED IN THE DISCRETION OF THE RESIDENT ENGINEER.

EST. SHALLOW UNDERCUT = 5,000 CY CONTINGENCY PER GEOTECH RECOMMENDATIONS DATED SEPTEMBER 2, 2015 TO BE USED IN THE DISCRETION OF THE RESIDENT ENGINEER.

EST. CLASS IV SUBGRADE STABILZATION = 9,500 CY CONTINGENCY PER GEOTECH RECOMMENDATIONS DATED SEPTEMBER 2, 2015 TO BE USED IN THE DISCRETION OF THE RESIDENT ENGINEER.
EST. PAVEMENT STRUCTURE VOLUME = 35,000 CY

EST. SHOULDER BORROW = 14,500 CY

* EXCAVATION INCLUDES DETOUR REMOVAL
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G F|E [u-2579C
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